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Glossary of
Terms, Abbreviations, and Acronyms

ABC —Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI — Consumer Price Index.



DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project —Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC —Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.



SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid



8 e, Republic of the Philippines
s 4
§= =5 DEPARTMENT OF AGRICULTURE
\\’—,’\\—‘/ﬁ Regional Field Office No. 1
I ,,,,\ ' Aguila Road, Sevilla, San Fernando City, La Union
Masaganang Agrikultura, Telephone Nos. (072) 242 1045/1046

BAGONG PILIPINAS Maunlad na Ekonomiya

CERTIFICATION

15O 9001:2015

INTERNATIONAL @

INVITATION TO BID FOR THE PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION OF CATTLE FEEDLOT

HOUSE

1. The Department of Agriculture - Regional Field Office 1 (DA-RFO 1), through the GAA FY
2024 intends to apply the sum of Six Million Pesos (PhP6,000,000.00) with project
identification number DA-RF0-1-2024-INFRA-030 being the Approved Budget for the

Contract (ABC) to payments under the contract for each lot, to wit:

Project Title

ABC (Php)

LOT 1: PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION
OF TWO (2) UNITS CATTLE FEEDLOT HOUSE IN BRGY.
PORPORIKET, SUDIPEN, LA UNION AND BRGY. PALUGSI, BAUANG,
LA UNION

2,000,000.00

LOT 2: PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION
OF TWO (2) UNITS CATTLE FEEDLOT HOUSE IN BRGY.
BANAOANG, MALASIQUI, PANGASINAN AND BRGY. BANAOANG,
STA. BARBARA, PANGASINAN

2,000,000.00

LOT 3: PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION
OF TWO (2) UNITS CATTLE FEEDLOT HOUSE IN BERSAMIN,
ALCALA, PANGASINAN AND BRGY. POPONTO, BAUTISTA,
PANGASINAN

2,000,000.00

TOTAL

6,000,000.00

Bids received in excess of the ABC shall be automatically rejected at the bid opening.

2. The DA-RFO 1 now invites bids for the above-mentioned procurement project with the

following details and specifications:

SPECIFICATIONS

Project Locations/Sites:

Lot 1: Brgy. Porporiket, Sudipen, La Union
Brgy. Palugsi, Bauang, La Union

Lot 2: Brgy. Banaoang, Malasiqui, Pangasinan
Brgy. Banaoang, Sta. Barbara, Pangasinan

Lot 3: Brgy. Bersamin, Alcala, Pangasinan
Brgy. Poponto, Bautista, Pangasinan

through, chute and perimeter fence

Scope of work to be done:

Project Description: Construction of 135 sq.m. cattle house with loafing area, feeding

Description

Qty

Unit

[. GENERAL REQUIREMENTS (PERMIT & PROJECT
BILLBOARD)

1.00

lot




5.

II. MOBILIZATION AND DEMOBILIZATION 1.00 lot
III. SAFETY AND HEALTH 1.00 lot
IV. EARTHWORKS 37.00 cu.m.

V. RSB WORKS 1,163.00 kgs.
VI. FORM WORKS & SCAFFOLDINGS 600.00 bd.ft.

VII. CONCRETE WORKS (CLASS A) 30.00 cu.m.
VIII. MASONRY WORKS (INCLUDING PLASTERING) 28.00 sq.m.
IX. STEEL WORKS 1.00 lot

X. TINSMITHRY WORKS 186.00 sq.m.

XI. PAINTING WORKS 1.00 lot
XII. ELECTRICAL WORKS 1.00 lot

MINIMUM TECHNICAL PERSONNEL REQUIRED:
e 1 Project Engineer

1 Foreman

6 Skilled Workers

8 Unskilled Workers

MINIMUM EQUIPMENT REQUIRED:
e 1 Bar Cutter

1 One-Bagger Mixer

1 Welding Machine

1 Cut-off Machine

1 Fusion Machine

1 Grinder

Completion of the Works is within seventy (70) calendar days (per unit). Bidders should
have completed a contract similar to the Project. The description of an eligible bidder is

contained in the Bidding Documents, particularly, in Section II. (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the Implementing Rules and Regulations
(IRR) of Republic Act (RA) 9184.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations
with at least seventy-five percent (75%) interest or outstanding capital stock belonging to
citizens of the Philippines.

Prospective bidders may obtain further information from and inspect the Bidding Documents
at the address given below during office hours at 8:00 AM to 5:00 PM, Monday to Friday.

Department of Agriculture - Regional Field Office 1
Aguila Rd., Sevilla, City of San Fernando, La Union

A complete set of Bidding Documents may be acquired by interested Bidders from July 10-30,
2024 from the address given and websites below and upon payment of the applicable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the following
amounts:



Project Title Bid Docs Fee

LOT 1: PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION OF
TWO (2) UNITS CATTLE FEEDLOT HOUSE IN BRGY. PORPORIKET,
SUDIPEN, LA UNION AND BRGY. PALUGSI, BAUANG, LA UNION

LOT 2: PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION OF
TWO (2) UNITS CATTLE FEEDLOT HOUSE IN BRGY. BANAOANG, 5,000.00
MALASIQUI, PANGASINAN AND BRGY. BANAOANG, STA. BARBARA,
PANGASINAN

LOT 3: PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION OF
TWO (2) UNITS CATTLE FEEDLOT HOUSE IN BERSAMIN, ALCALA,
PANGASINAN AND BRGY. POPONTO, BAUTISTA, PANGASINAN

5,000.00

5,000.00

The Procuring Entity shall allow the bidder to present its proof of payment for the fees in
person, by facsimile, or through electronic means.

NOTE: For lot procurement, the maximum fee for the Bidding Documents for each lot shall be
based on its ABC, in accordance with the Guidelines issued by the GPPB; provided that the total
fees for the Bidding Documents of all lots shall not exceed the maximum fee prescribed in the
Guidelines for the sum of the ABC of all lots.

The DA-RFO 1 will hold a Pre-Bid Conference on 17 July 2024, 2:00 PM at DA-RFO 1, 5th
Floor Conference Room, Aguila Road, Sevilla, City of San Fernando, La Union, which shall be
open to prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the office
address indicated above on or before 30 July 2024, 2:00 PM. Late bids shall not be
accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 14.

Bid opening shall be on 30 July 2024, 2:00 PM at DA-RFO 1, 5th Floor Conference Room,
Aguila Road, Sevilla, City of San Fernando, La Union. Bids will be opened in the presence of the
bidders or their authorized representatives

10. ADDITIONAL INSTRUCTIONS TO BIDDERS:

a. The bidders or their duly authorized representatives may attend the bid
opening;

b. In case a representative will be attending the Bid Opening, a Special Power of
Attorney (SPA), Secretary’s Certificate, Board Resolution or any other forms of
authorization (notarized), as the case may be, together with the Company-
issued Identification Card or any valid ID must be presented upon submission
of the bid proposal at the BAC Secretariat. The name/title of the project must be
indicated in the authorization or SPA;

c. Each Bidder shall submit one copy of the first and second components of its Bid.
Bidders shall submit their bids with proper index tabbing using the forms
specified in the Bidding Documents in two (2) separate sealed bid envelopes,
and which shall be submitted simultaneously;

10



11.

12.

13.

The first component which is the Technical Eligibility requirements must
be soft-bound, marked with the name of the contract and its IB No.,
name and address of the bidder, and enclosed in an envelope, sealed
with signature and marked with the name of the contract, name and
address of the bidder, addressed to the BIDS AND AWARDS
COMMITTEE (BAC) DA RFO-1 CITY OF SAN FERNANDO, LA UNION,
the specific Identification No. and the warning “DO _NOT OPEN
BEFORE...” the date and time for the bid opening.

The second component being the Financial requirements may be soft-
bound/fastened in a folder, marked with the name of the contract and
its IB No., name and address of the bidder, and enclosed in an
envelope, sealed with signature and marked with the name of the
contract, name and address of the bidder, addressed to the BIDS AND
AWARDS COMMITTEE (BAC) DA RFO-1 CITY OF SAN FERNANDO, LA
UNION, the specific Identification No. and the warning “DO NOT OPEN
BEFORE...” the date and time for the bid opening.

The Technical and Financial Requirement each in separate envelopes,
shall be enclosed in a mother envelope with the same sealing and
markings.

Non-compliance with index tabbings shall not be a ground for outright
disqualification or declaration of ineligibility. The improper index tabbings
must be duly acknowledged by the bidder/representative and be subject to the
bid evaluation and post-qualification of the Technical Working Group (TWG) as
to their substance.

d. All documents in the Financial Requirements envelope must be duly signed
and/or initialed, as needed, by the bidder/authorized representative on EACH
AND EVERY PAGE thereof.

The DA-RFO 1 reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with
Sections 35.6 and Section 41 of the 2016 Revised IRR of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

FLORENTINO A. ADAME, DVM

Chairperson, Bids and Awards Committee

Department of Agriculture - Regional Field Office 1
Aguila Road, Sevilla, City of San Fernando, La Union
Tel. No.:(072) 242/1045-46, Ext. 07

E-mail add: darfol.bacsecl@gmail.com

For downloading of Bidding Documents, you may visit the following websites:
DA-RFO1 Website: https://ilocos.da.gov.ph/
PhilGEPS Website: https://www.philgeps.gov.ph/

11



July 9,2024

Approved by:

(Sgd.) FLORENTINO A. ADAME, DVM

Chairperson, Bids and Awards Committee

Invitation to Bid Identification No. DA-RFO 1-2024-INFRA-030

12



Section 1. Instructions to Bidders

Scope of Bid

The Procuring Entity, Department of Agriculture - Regional Field Office 1 (DA-
RFO 1) invites Bids for the PROVISION OF LABOR, MATERIALS,
EQUIPMENT RENTAL AND OTHER INCIDENTALS NEEDED FOR THE
CONSTRUCTION OF CATTLE FEEDLOT HOUSE with Project Identification
Number DA-RFO 1-2023-INFRA-030.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for GAA FY 2024 in
the amount of Seven Million Pesos (PhP7,000,000.00), which is broken down

as follows:

Project Title ABC (Php)
LOT 1. PROVISION OF LABOR, MATERIALS,
EQUIPMENT RENTAL AND OTHER INCIDENTALS
NEEDED FOR THE CONSTRUCTION OF TWO (2) UNITS 2 000.000.00
CATTLE FEEDLOT HOUSE IN BRGY. PORPORIKET, DR
SUDIPEN, LA UNION AND BRGY. PALUGSI, BAUANG,
LA UNION
LOT 2: PROVISION OF LABOR, MATERIALS,
EQUIPMENT RENTAL AND OTHER INCIDENTALS
NEEDED FOR THE CONSTRUCTION OF TWO (2) UNITS 2 000.000.00
CATTLE FEEDLOT HOUSE IN BRGY. BANAOANG, R
MALASIQUI, PANGASINAN AND BRGY. BANAOANG,
STA. BARBARA, PANGASINAN
LOT 3: PROVISION OF LABOR, MATERIALS,
EQUIPMENT RENTAL AND OTHER INCIDENTALS
NEEDED FOR THE CONSTRUCTION OF TWO (2) UNITS 2 000.000.00
CATTLE FEEDLOT HOUSE IN BERSAMIN, ALCALA, R
PANGASINAN AND BRGY. POPONTO, BAUTISTA,
PANGASINAN

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

13



Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract. They
or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods
There is no restriction on the origin of Goods other than those prohibited by a

decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

14



10.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that subcontracting is not allowed:

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address, 5" Floor Conference Room, Aguila
Road, Sevilla, City of San Fernando, La Union and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract for
this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

15



11.

12.

13.

14.

15.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

16



16.

17.

18.

19.

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid until November 27, 2024. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

17



20.

21.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 15 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

18



Section I11. Bid Data Sheet
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have the
same major categories of work, which shall be:
CONSTRUCTION OF CATTLE HOUSE OR ANY RELATED ANIMAL
HOUSING STRUCTURE
7.1 N/A
10.3 N/A
10.4 The key personnel must meet the required minimum years of experience (for each
unit) set below:
Lots 1-3 (per unit)
Key Personnel Gengral Relevant Experience
EXxperience
Project Engineer 3 years Construction Supervision
Foreman 2 years Masonry/Carpentry
10.5 The minimum major equipment requirements (for each unit) are the following:
Lots 1-3 (per unit)
. . No. of
Equipment Capacity Units
Bar Cutter 1
Mixer one-bagger 1
Welding Machine 1
Cut-off Machine 1
Fusion Machine 1
Grinder 1
12 N/A
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following amounts:

Cash, Surety Bond,
cashier’s/mana Which
ger’s check, Includes
Bank GSIS
Name of the Contract/Project draft/guarantee Insurance
or irrevocable (PhP)
letter of Credit 5%
(PhP)
2%
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LOT 1: PROVISION OF LABOR,
MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED
FOR THE CONSTRUCTION OF TWO (2)
UNITS CATTLE FEEDLOT HOUSE IN
BRGY. PORPORIKET, SUDIPEN, LA
UNION  AND  BRGY. PALUGSI,
BAUANG, LA UNION

40,000.00

100,000.00

LOT 2: PROVISION OF LABOR,
MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED
FOR THE CONSTRUCTION OF TWO (2)
UNITS CATTLE FEEDLOT HOUSE IN
BRGY. BANAOANG, MALASIQUI,
PANGASINAN AND BRGY.
BANAOANG, STA. BARBARA,
PANGASINAN

40,000.00

100,000.00

LOT 3: PROVISION OF LABOR,
MATERIALS, EQUIPMENT RENTAL
AND OTHER INCIDENTALS NEEDED
FOR THE CONSTRUCTION OF TWO (2)
UNITS CATTLE FEEDLOT HOUSE IN
BERSAMIN, ALCALA, PANGASINAN
AND BRGY. POPONTO, BAUTISTA,
PANGASINAN

40,000.00

100,000.00
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19.2

The project will be awarded as separate contracts per lot.

Project Title ABC (Php)
LOT 1: PROVISION OF LABOR, MATERIALS,
EQUIPMENT RENTAL AND  OTHER
INCIDENTALS  NEEDED  FOR  THE
CONSTRUCTION OF TWO (2) UNITS CATTLE | 2,000,000.00
FEEDLOT HOUSE IN BRGY. PORPORIKET,
SUDIPEN, LA UNION AND BRGY. PALUGSI,
BAUANG, LA UNION

LOT 2: PROVISION OF LABOR, MATERIALS,
EQUIPMENT RENTAL AND OTHER
INCIDENTALS NEEDED FOR THE
CONSTRUCTION OF TWO (2) UNITS CATTLE | 2,000,000.00
FEEDLOT HOUSE IN BRGY. BANAOANG,
MALASIQUI, PANGASINAN AND BRGY.
BANAOANG, STA. BARBARA, PANGASINAN

LOT 3: PROVISION OF LABOR, MATERIALS,
EQUIPMENT RENTAL AND OTHER
INCIDENTALS NEEDED FOR THE
CONSTRUCTION OF TWO (2) UNITS CATTLE | 2,000,000.00
FEEDLOT HOUSE IN BERSAMIN, ALCALA,
PANGASINAN AND BRGY. POPONTO,
BAUTISTA, PANGASINAN

20 Latest income and business tax returns filed and paid through the BIR Electronic
Filing and Payment System (eFPS), and other appropriate licenses and permits
required by law and stated in the BDS.

21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization schedule,
construction safety and health program approved by the DOLE, and other
acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184,

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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10.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks
25



11.

12.

13.

14.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be
required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not
be included for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2 N/A

4.1 Schedule of construction in full shall start within 7 calendar days from
receipt of the Notice to Proceed

6 N/A

7.2 [In case of semi-permanent structures, such as buildings of types 1, 2,
and 3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures:] Five (5) years.

10 a. Dayworks are applicable at the rate shown in the Contractor’s

original Bid.

111 The Contractor shall submit the Program of Work (PERT-CPM,
Construction Schedule, S-Curve and Construction Methods) to the
Procuring Entity’s Representative within 10 calendar days of delivery of
the Notice of Award.

11.2 The amount to be withheld for late submission of an updated Program of
Work is 10% of the 15% Advance Payment.

13 The amount of the advance payment is 15% of the Contract Price.

14 Materials and equipment delivered on the site but not completely put in
place (Actual Accomplishment) shall not be included for payment.

15.1 The “as built” Drawings and/or operating and maintenance manuals
shall be required prior to the final payment.

15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is 10%
of the final billing.
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Section VI. Specifications
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities
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Section IX. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(@) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

in accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

(©)

(d)
(€)

(M

(9)

contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

(i)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
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that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(1) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k) Original of duly signed Bid Prices in the Bill of Quantities; and
() Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.
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DEPARTMENT OF AGRICULTURE-REGIONAL FIELD OFFICE 1

NAME OF PROCURING ENTITY

PROJECT REFERENCE NO.:

NAME OF PROJECT:

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET
STARTED, IF ANY, WHETHER SIMILAR OR NOT SIMILAR IN NATURE AND COMPLEXITY TO THE CONTRACT TO BE BID

CONTRACT TO BE BID:

BUSINESS NAME:

BUSINESS ADDRESS:

Name of Contract/ | a. Owner’s Name
Location Project Cost | b. Address
c. Telephone Nos.

NATURE OF
WORK

CONTRACTOR'’S ROLE

Description

%

a. Date Awarded
b. Date Started
c. Date Completion

%

Accomplishment

Planned

Actual

Value of Outstanding
Works

Note: This statement shall be supported with:
1. Notice of Award and/or Contract
2. Notice to Proceed issued by the Owner

Submitted by:

Name of Representative of Bidder
Position
Date:




DEPARTMENT OF AGRICULTURE-REGIONAL FIELD OFFICE 1 Project Reference No.:
NAME OF PROCURING ENTITY Name of the Project:
Location of the Project:

Statement identifying the Bidder’s Single Largest Completed Contract (SLCC) similar in nature

Contract to be Bid:
Business Name:
Business Address:

Contractor’s Role a. Total Contract Value at

a. Owner’s Name Title of the Proiect | Nature of a. Date Awarded (whether sole contractor, Award

Name of Client b. Address . J b. Contract Effectivity subcontractor, or partner | b. Total Contract Value at
in the Contract Work . .
c. Telephone Nos. c. Date Completed inalv) Completion
Description % c. Contract Duration

Government
Private

Note: This statement shall be supported with:

Notice of Award

Notice to Proceed

Contract

Owner’s Certificate of Acceptance OR Constructors Performance Evaluation Summary (CPES) Rating

el S

Submitted by

(Printed Name and Signature)
Designation
Date




Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: DEPARTMENT OF AGRICULTURE REGIONAL FIELD OFFICE 1
City of San Fernando, La Union

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) l/'we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/lwe will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b),
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other
legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITSAUTHORIZED
REPRESENTATIVE
[Insert signatory’s legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]



DEPARTMENT OF AGRICULTURE-REGIONAL FIELD OFFICE 1 Contract Reference No.:

NAME OF PROCURING ENTITY Name of the Contract:

Location of the Contract:

Standard Form Number: SF-INFR-48
Revised on: August 11, 2004

(LIST) Qualification of Key Personnel Proposed to be Assigned to the Contract

Business Name:
Business Address:

. . Other positions deemed
Project . . Construction Safety and . .
Manager/Engineer Materials Engineer Foreman Health Personnel required by the Appllcant
for the project
1 Name
2 | Address
3 Date of Birth
4 | Employed since
5 Experience
6 Previous Employment
7 Education
8 PRC Licence
Minimum Requirements : Project Manager/Engineer
: Materials Engineer
: Foreman
: Foreman
Note : Attached individual resume and PRC License of the (professional) personnel

Submitted by

(Printed Name and Signature)
Designation
Date

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz, Project Manager, Project
Engineers, Materials Engineers and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data (including the

key personnel signed written commitment to work for the project once awarded the contract).




DEPARTMENT OF AGRICULTURE-REGIONAL FIELD OFFICE 1 Contract Reference Number
NAME OF PROCURING ENTITY Name of the Contract
Location of the Contract

1. Name

2. Name and Address of Owner

3. Name and Address of the
Owner’s Engineer
(Consultant)

3-4. Indicate the Features of Project
(particulars of the project
Components and any other particular
Interest connected with the project):

5. Contract Amount Expressed in
Philippine currency

6. Position

7. Structures for which the employee
was responsible

8. Assignment Period : from (months)
: to (months)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to this project, if the contract is awarded to our
company.

(Place and Date) (The Authorized Representative)

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key
personnel (viz, Project Manager, Project Engineers, Materials Engineers and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data (including the key personnel signed
written commitment to work for the project once awarded the contract). SF-INFR-47b




DEPARTMENT OF AGRICULTURE-REGIONAL FIELD OFFICE 1 Contract Reference Number
NAME OF PROCURING ENTITY Name of the Contract

Location of the Contract
Standard Form Number: SF-INFR-47
Revised on: August 11, 2004

KEY PERSONNEL
(FORMAT OF BIO-DATA

Give the detailed information of the following personnel who are to be assigned as full-time field
staff for the project. Fill up a form for each person.

Authorized Managing Officer/Representative

Sustained Technical Employee

Name

Date of Birth

Nationality

Education and Degrees

Specialty

Registration

Length of service with the Firm

Years of Experience

W ® N o v kB W N R

If item 7 is less than ten (10) years, give name and length of service with previous employers for
a ten (10)-year period (attach additional sheet/s), if necessary:

Name and Address of employer Length of Service
year(s) from to
year(s) from to
year(s) from to

10. Experience:

This should cover the past ten (10) years of experience. (Attach as many pages as necessary to
show involvement of personnel in projects using the format below).

One of the requirements from the bidder to be included in its Technical Envelope is a list of
contractor’s key personnel (viz, Project Manager, Project Engineers, Materials Engineers and
Foremen), to be assigned to the contract to be bid, with their complete qualification and experience
data (including the key personnel signed written commitment to work for the project once awarded
the contract). SF-INFR-47a




DEPARTMENT OF AGRICULTURE-REGIONAL FIELD OFFICE 1 Contract Reference Number
NAME OF PROCURING ENTITY Name of the Contract

Location of the Contract
Standard Form Number: SF-INFR-46
Revised on: August 11, 2004

Key Personnel’s Certificate of Employment
Issuance Date
DIR. NESTOR
Position of the Head of the Procuring Entity

DEPARTMENT OF AGRICULTURE REGIONAL FIELD OFFICE 1
CITY OF SAN FERNANDO, LA UNIONO

Dear Sir/Madame:

| am (Name of Nominee) a Licensed Engineer with Professional License
No. issued on (Date of Issuance) at _ (place of issuance)

| hereby certify that __ (Name of Bidder) has engaged my services as _(designation)  for
(name of the Contract) , if awarded to it.

As _(designation) , | supervised the following completed projects similar to the contract
under bidding:

NAME OF PROJECT OWNER COST DATE COMPLETED

At present, | am supervising the following projects:

NAME OF PROJECT OWNER COST DATE COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned contractor, |
shall notify the _ (Name of the Procuring Entity) at least twenty one (21) days before the effective
date of my separation.

As _ (Designation) , I know | will have to stay in the job site all the time to supervise and
manage the Contract works to the best of my ability, and aware that | am authorized to hanle only
one (1) contract at a time.

| do not allow the use of my name for the purpose of enabling the above-mentioned
Contractor to qualify for the Contract without any firm commitment on my part to assume the post
of (Designation) thereof, if the contract is awarded to him since | understand that to do so will be



a sufficient ground for my disqualification as  (Designation) in any future (Name of the
Procuring Entity) bidding or employment with anyContractor doing business with the Name of
the Procuring Entity)

(Signature of Engineer)

DRY SEAL

Republic of the Philippines )

) S.S.
SUBSCRIBED AND SWORN TO before me this day of 2022 affiant
exhibiting to me his/her Residence Certificate No. issued on
at
Notary Public
Until December 31, 20
Doc. No.
Page No.
Book No.
Series of

One of the requirements from the bidder to be included in its Technical Envelope is a list of
contractor’s key personnel (viz, Project Manager, Project Engineers, Materials Engineers and
Foremen), to be assigned to the contract to be bid, with their complete qualification and experience
data (including the key personnel signed written commitment to work for the project once awarded
the contract). SF-INFR-46a




Standard Form Number: SF-INFR-49

Revised on August 11, 2004

LIST OF EQUIPMENT, OWNED OF LEASED and/or under PURCHASE AGREEMENT, PLEADGED TO THE PROPOSED PROJECT

Business Name
Business Address

Description

Model/Year

Capacity/
Performance/
Size

Plate No.

Motor No./ Body
No.

Location

Condition

Proof of
Ownership/
Lessor or Vendor

List of minimum equipment required for the project

Submitted by

Designation

(Print name and affix signature)

Date




Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of
Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], | have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for [Name of the Project] of the
[Name of the Procuring Entity], as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the



7.

8.

10.

TechnicalWorking Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity
or affinity up to the third civil degree;

[If a partnership or cooperative] None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:
a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation
of the Contract;
c. Making an estimate of the facilities available and needed for the contract to
be bid, if any; and
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of _ , 20 at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]



COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)

Summary of the Applicant Supplier’s/Distributor’s assets and liabilities on the basis of the
attached Income Tax Return and Audited Financial Statement, stamped “RECEIVED” by the
Bureau of Internal Revenue or BIR authorized collecting agent for the immediately preceding
year.

Year20_

Total Assets

Current Assets

Total Liabilities

Current Liabilities

Net Worth (1-3)

A NP IWIN|F

Net Working Capital (2-4)

The Net Financial Contracting Capacity (NFCC), which must be at least equal to the ABC to be
bid, based on the above data is calculated as follows:

NFCC = [(Current asset minus current liabilities) (15)] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started

Or,
If the prospective bidder opts to submit a Committed Line of Credit (CLC), it must be
at least equal to ten percent (10%) of the ABC to be bid and shall be confirmed or

authenticated by a local universal or commercial bank.

Name of Bank Amount

Herewith attached are certified true copies of the Income Tax Return and Audited
Financial Statement Stamped “RECEIVED” by the BIR authorized collecting agent for
the immediately preceding year.

Submitted by:

Name of Supplier/Distributor/Manufacturer

Printed Name and Signature of Authorized Representative
Date:



Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

To:

BID FORM

Date:
Project Identification No.:

DEPARTMENT OF AGRICULTURE REGIONAL FIELD OFFICE 1
City of San Fernando, La Union

Having examined the Philippine Bidding Documents (PBDs) including the

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered below
is: [insert information];

The discounts offered and the methodology for their application are: [insert
information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates,

Our Bid shall be valid within the period stated in the PBDs, and it shall remain binding
upon us at any time before the expiration of that period,;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the allowable forms of
Performance Security, subject to the terms and conditions of issued GPPB
guidelines12 for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.



K.

Name:

Legal capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:

Date:

We likewise certify/confirm that the wundersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring
Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.




BILL OF QUANTITIES

PROJECT NAME:

LOT 1: CONSTRUCTION OF CATTLE FEEDLOT HOUSE IN REGION 1

PROJECT LOCATION:
Brgy. Palugsi, Bauang, La Union
Brgy. Porporiket, Sudipen, La Union
PROJECT DESCRIPTION:

Construction of 135sq.m. cattle house with loafing area,feeding through, chute, and perimeter fence

r;f)” DESCRIPTION UNIT | QUANTITY | UNIT PRICE AMOUNT
~[SCOPE OF WORK:
I |GENERAL REQUIREMENTS (PERMIT & PROJECT BILLBOARD) ot 1.00
I |MOBILIZATION AND DEMOBILIZATION lot 1.00
Il |SAFETY AND HEALTH lot 1.00
V. EARTHWORKS cu.m. 37.00
V. |RSBWORKS kes 1,163.00
VI |FORM WORKS & SCAFFOLDINGS bd.ft. 600.00
VI |CONCRETE WORKS (CLASS A) cum. 30.00
VIl |MASONRY WORKS (INCLUDING PLASTERING) sq.m. 28.00
IX. |STEEL WORKS lot 1.00
X |TINSMITHRY WORKS sq.m. 186.00
XL |PAINTING WORKS lot 1.00
Xl |ELECTRICAL WORKS lot 1.00
GRAND TOTAL:

NUMBER OF DAYS TO COMPLETE THE PROJECT: 70 Calendar Days

TOTAL AMOUNT OF BID (in words and figures):

Name in Print Company/Office/Firm

Address:

Full Name of Bidder/Authorize Representative

By:

Signature Over Printed Name




BILL OF QUANTITIES
PROJECT NAME:
LOT 2: CONSTRUCTION OF CATTLE FEEDLOT HOUSE IN REGION 1
PROJECT LOCATION:

Brgy. Banaoang, Malasiqui, Pangasinan
Brgy. Banaoang, Sta. Barbara, Pangasinan

PROJECT DESCRIPTION:
Construction of 135sq.m. cattle house with loafing area,feeding through, chute, and perimeter fence

r;f)” DESCRIPTION UNIT | QUANTITY | UNIT PRICE AMOUNT
~[SCOPE OF WORK:
I: GENERAL REQUIREMENTS (PERMIT & PROJECT BILLBOARD) lot 1.00
1. |MOBILIZATION AND DEMOBILIZATION lot 1.00
I11. SAFETY AND HEALTH lot 1.00
1v. EARTHWORKS cu.m. 37.00
V. |RSBWORKS kes 1,163.00
VL FORM WORKS & SCAFFOLDINGS bd.ft. 600.00
V. |CONCRETE WORKS (CLASS A) cum. 30.00
VIII. MASONRY WORKS (INCLUDING PLASTERING) sq.m. 28.00
IX. |STEEL WORKS lot 1.00
X TINSMITHRY WORKS sq.m. 186.00
Xl |PAINTING WORKS lot 1.00
XIL ELECTRICAL WORKS lot 1.00
GRAND TOTAL:

NUMBER OF DAYS TO COMPLETE THE PROJECT:_ 70 Calendar Days

TOTAL AMOUNT OF BID (in words and figures):

Name in Print Company/Office /Firm

Address:

Full Name of Bidder/Authorize Representative

By:

Signature Over Printed Name




BILL OF QUANTITIES
PROJECT NAME:
LOT 3: CONSTRUCTION OF CATTLE FEEDLOT HOUSE IN REGION 1
PROJECT LOCATION:

Brgy. Bersamin, Alcala, Pangasinan
Brgy. Poponto, Bautista, Pangasinan
PROJECT DESCRIPTION:

Construction of 135sq.m. cattle house with loafing area, feeding through, chute, and perimeter fence

’:g” DESCRIPTION UNIT | QUANTITY | UNIT PRICE AMOUNT
~[SCOPE OF WORK:
I |GENERAL REQUIREMENTS (PERMIT & PROJECT BILLBOARD) lot 1.00
Il |MOBILIZATION AND DEMOBILIZATION lot 1.00
. |SAFETY AND HEALTH lot 1.00
Iv. |EARTHWORKS cum. 37.00
V. |RSBWORKS kes 1,163.00
VL. |FORM WORKS & SCAFFOLDINGS bd.ft. 600.00
VI |CONCRETE WORKS (CLASS A) cum. 30.00
VI |MASONRY WORKS (INCLUDING PLASTERING) sqm. 28.00
IX. |STEEL WORKS lot 1.00
X. | TINSMITHRY WORKS sqm. 186.00
XL |PAINTING WORKS ot 1.00
XIL. ELECTRICAL WORKS lot 1.00
GRAND TOTAL:

NUMBER OF DAYS TO COMPLETE THE PROJECT: 70 Calendar Days

TOTAL AMOUNT OF BID (in words and figures):

Name in Print Company/Office/Firm

Address:

By:

Full Name of Bidder/Authorize Representative

Signature Over Printed Name
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PROJECT : CONSTRUCTION OF CATTLE FEEDLOT HOUSE
LOCATION : REGION I

GENERAL SPECIFICATIONS

I. GENERAL REQUIREMENTS (PERMITS & PROJECT BILLBOARD) 1.00 lot

o The contractor shall be responsible for securing all necessary permits related to the
project, which shall include but not limited to building permits, occupancy permit, etc.).

o All related documents shall be submitted to the End User.

o The contractor is responsible to secure and obtain information from the regulatory
agencies in municipality for all and any other required permits not listed below. A copy
of the required permits shall be submitted to the end user within 24 hours of obtaining
such permits.

o Electrical permit and plans (if required by Building Official), is the contractor’s
responsibility.

o Health department approval and septic connections, contractor’s responsibility.
Contractor is required to check with the department to obtain information on the
required plans and permits, if any.

o The new billboard design layout and dimension shall be install on a standard billboard,
measuring 1200mm x 2440mm (4’ x 8") using 12mm (1/2 inch) thick marine plywood or
tarpaulin posted on 5mm (3/16 inch) marine plywood.

o For each building project, the billboard shall be installed in front of the project site.

II. MOBILIZATION & DEMOBILIZATION 1.00 lot

The Contractor shall provide all labor and equipment costs necessary to move
personnel, equipment, supplies and incidentals to and from the Project Site, establish offices,
buildings, and other facilities necessary for the Work, obtain bonds, required insurance and
any other pre-construction expenses necessary to perform the Work. This section shall
exclude the cost of construction materials.

IIl. SAFETY AND HEALTH 1.00Iot

Construction workers must be oriented, instructed and trained by the construction
project manager to assure safe handling of equipment and of disposing waste. All employees
must have protective equipment for the eyes, face, feet and all crucial body parts when
exposed to hazardous work procedures. A safety officer is required onsite for every ten
units of heavy equipment to ensure proper handling.

Emergency health personnel and facilities are expected depending on the number of
construction personnel.



IV. EARTHWORKS 37.00 cu. m.
Excavation
o During the course of all excavation work located in areas beyond the clearing and

grubbing lines shown on the drawings, extreme care shall be exercised by the
Contractor to preserve and avoid damage to trees, shrubs and all other vegetation
which does not directly hamper work progress. The Contractor’s plans for the
dimensions and routes of required access roads shall be subject to the approval of the
End-user. |

Adequate barricades shall be erected and maintained around excavations where
required for safety.

Unclassified excavation shall consist of the removal, storage and/or disposal of all
materials required to be removed such as topsoil, clay, sand, gravel, rock fragments,
boulders, soft and disintegrated rock or any other material that can be effectively
removed. |

Rock excavation shall consist of the removal, storage and/or disposal of such bedrock
formations which require continuous drilling and blasting.

Itis likely that fissures, cracks, joints, cavities, overhangs, or other irregularities in the
rock surface may be encountered that will require excavation in excess of the
foundation lines and grade initially shown on the drawings or specified. The right is
reserved by the Owner to vary the depth, width and length of excavation and to
increase or decrease the slopes of the excavations for the purpose of obtaining the
most stable or economical foundation or the most desirable final result. The right is
also reserved by the End-user to require that the additional excavation be performed
after excavation has been commenced or has been completed to the lines and/or
grades shown on the drawings, previously specified, ordered, or staked on the ground.

Backfill

o Backfill material around masonry structures shall not be placed until released by
the End-user after consideration of curing and strength requirements for the
concrete.

o Care shall be taken to place backfill symmetrically, and in uniform layers, to
prevent harmful eccentric loading on a structure or foundation.

o Unless otherwise specified or directed by the End-user, heavy hauling or
compacting equipment shall be permitted no closer than three feet to any
structure or foundation during backfilling. In all areas closer than three feet, or
where workspace is limited, portable equipment such as vibratory plates,
rammers, or pneumatic tampers shall be used. The equipment and procedures
used shall be subject to the approval of the Owner.

g



Gravel Fill

O

All such unsuitable materials shall be removed from the site and spread uniformly
over the areas adjacent to the project site, or otherwise disposed of as maybe
directed by the Architect or Engineer in charge of the construction.

V. RSB WORKS 1,163.00 kgs.

o]

o

All reinforcement shall be placed in accordance with plans furnished by the
Engineer. In case of any doubt or ambiguity in placing of steel, the Contractor shall
consult the Engineer whose decision shall be final in such cases.

All reinforcing steel bars used shall be new and free from rust, oil, defects, grease
or links. All loose rust or scale, adhering materials and all oil or either materials
which tend to destroy bond between the concrete and the reinforcement shall be
removed before placing the steel and before concreting begins.

Metal reinforcement shall be accurately placed and adequately secured by
concrete or metal chair spacers. The minimum distance between the parallel bars
shall be one and one-half times the diameter for round bars and twice the side
dimensions for square bars. In no case shall the clear distance between bars shall
be less one or more than one and one-third times the minimum size of the coarse
aggregates. Where bars are used in two or more layers, the bars in the upper layers
at distance of not less than one inch.

All steel reinforcing bars shall be accurately placed and secured against
displacement by tying them together at each bar intersection with Gauge No. 16

galvanized iron wire.

All main reinforcing steel used in the structure shall conform to ASTM Grade 40
(Intermediate Grade) with yield strength of 40 ksi (276 MPa).

All temperature bars shall conform to ASTM Grade 30 Structural Grade with
minimum yield strength of 30 ksi (207 MPa).

Always apply red oxide for the exposed RSB to eliminate from rusting.

VI. FORM WORKS & SCAFFOLDINGS 600.00 bd. ft.

1. Provide forms that will produce correctly aligned concrete. Column forms shall be
checked for plumpness before concrete is deposited. Hand holes shall be provided in
column forms atlowest points of pour lifts to render this space accessible for cleaning.

Joints in forms shall be horizontal or vertical. Lumber once used in forms shall be
nailed withdrawn and surfaces to be in contact with concrete shall be thoroughly
wetted with water in advance of pouring. Woods to be used shall be kiln dried and
treated with anti-termite chemical. And all lumber surfaces in contact with concrete
and masonry shall receive one brush of bituminous paint.
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. Immediately after the removal of the form, all projecting wires and bolts and other

devices used for holding forms shall be cut off at least one-half centimeter beneath the
finished surfaces. All holes and defects shall be thoroughly wetted and then painted
up solid with cement putty mortar of the same proportions as the mortar used in the
body of the work. All parts protruding beyond the surfacing shall be treated in such
manner as to effectively remove all the lines and marks impressed by the form works.

. Forms shall be removed in 2 manner which will prevent damage to the concrete and

shall not be removed until the concrete has attained sufficient strength to support its
own weight and any loads that may be placed on it. Side forms of beams and girders
may be removed earlier than the bottom forms but additional posts or shoring must
be placed under the beams or girders until they have attained their strength. Forms
shall not be removed until approval of the Design Engineer. Any repair of surface
imperfections shall be performed at once and airing shall be started as soon as the
surface is sufficiently hard to permit it without further damage.

. Provide forms that will praduce correctly aligned concrete. Column forms shall be

checked for plumpness before concrete is deposited. Hand holes shall be provided in
column forms at lowest points of pour lifts to render this space accessible for cleaning.

. Joints in forms shall be horizontal or vertical. Lumber once used in forms shall be

nailed withdrawn and surfaces to be in contact with concrete shall be thoroughly
wetted with water in advance of pouring. Woods to be used shall be kiln dried and
treated with anti-termite chemical. And all lumber surfaces in contact with concrete
and masonry shall receive one brush of bituminous paint.

. Immediately after the remaval of the form, all projecting wires and bolts and other

devices used for holding forms shall be cut off at least one-half centimeter beneath the
finished surfaces. All holes and defects shall be thoroughly wetted and then painted
up solid with cement putty mortar of the same proportions as the mortar used in the
body of the work. All parts protruding beyond the surfacing shall be treated in such
manner as to effectively remove all the lines and marks impressed by the form works.

. Forms shall be removed in a manner which will prevent damage to the concrete and

shall not be removed until the concrete has attained sufficient strength to support its
own weight and any loads that may be placed on it. Side forms of beams and girders
may be removed earlier than the bottom forms but additional posts or shoring must
be placed under the beams or girders until they have attained their strength. Forms
shall not be removed until approval of the Design Engineer. Any repair of surface
imperfections shall be performed at once and airing shall be started as soon as the
surface is sufficiently hard to permit it without further damage.

VIL. CONCRETE WORKS (CLASS A) 30.00 cu. m.

o Materials

Fine aggregates shall be clean, well graded, hard, natural sand or manufactured sand
ora combination of both. The maximum size of the aggregates shall not be larger
than one- fifth (1/5) of the narrowest dimension between forms and not larger than
three-fourths (3/4) of the minimum clear spacing between reinforcing bars, and in no
case larger than two inches in diameter. Coarse aggregates shall be hard, durable,
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uncoated gravel, crushed gravel, free from any deleterious materials like alkali, loam,
silt and any organic matter.

Water used in making the concrete mass shall reasonably clean, potable, and free from
injurious amount of oils, acids, alkali organic materials and other deleterious
substances. '

o Mixing Concrete

No hand mixing shall be allowed except in cases of emergency such as mixer
breakdown during pouring operations and shall stop at the first allowed construction
joint. All concrete shall be machine-mixed for at least one and one-half minutes after
all materials, including water, are in the mixing drum.

The mixer shall be of approved size and type which will ensure a uniform distribution
of materials throughout the mass. It shall be equipped with a device for accurately
measuring and controlling the amount of water in each batch.

The first batch of concrete materials placed in the mixer shall contain a sufficient
excess of cement, sand and water to coat inside of the drum without reducing the
cement content of the mix to be discharged.

e Specified Compressive Strength

Class Psi MPa
AA 4,000 27.57
A 3,000 20.68
B 2,500 17.23
C 2,000 13.78

Class AA: For septic tanks and other work as indicated.
Class A: For slabs, beams, and wall above grade, columns and for all reinforced
work not otherwise indicated or specified.

e (Class B: For slabs on grade, and the beams, footings and for such concrete work
as indicated or specified. (Not indicated in the plan).

¢ Class C: For all concrete not reinforce except as otherwise indicated or specified.
(Not indicated in the plan).

o Conveying and Placing of Concrete

Concrete shall be conveyed from mixer to form as rapidly as practicable. There will be
no vertical drop greater than 1.50 meters except where suitable equipment is
provided to prevent segregation and where specifically authorized by the Architect
and or the Structural Engineer or Project Engineer.

Concrete shall be worked readily into the corners and angles of the forms and around
all reinforcements and embedded items without permitting materials to segregate.
Concrete shall be deposited as close as possible to its final position so that flow within
the mass does not exceed two meters and consequently segregation is reduced to a
minimum near forms or embedded items, or elsewhere is directed, the discharge shall



be so controlled that the concrete may be effectively connected into horizontal layers
not exceeding 30 centimeters in depth within the maximum lateral movement
specified.

In placing concrete through reinforcement, care shall be taken that no segregation of
the coarse aggregate occurs. On the bottom of beams and slabs, where the congestion
of steel near the forms makes placing difficult, a layer of mortar of the same cement-
sand ratios as used in concrete shall be first deposited to cover the surfaces.

o Curing

Compressive strength of cancrete at 28 days curing period shall attain 3000 psi (20.7
MPa) with well graded aggregates having a maximum size of 2 inches (50mm).

All plumbing and sanitary work for the building will be done in accordance with the
provisions of the National Plumbing Code of the Philippines and such other
regulations prescribed by the plumbing and sanitary regulations of the Municipality.

VIIL. MASONRY WORKS (INCLUDING PLASTERING) 28.00 sq. m.

1. The cells of the concrete hollow blocks to be laid shall be filled with 1:3 cement mortars

(1 part Portland cement and three parts sand, by volume). They shall be reinforced with
10mm diameter horizontal deformed bars every three blocks and 10mm diameter
vertical bars deformed bars at 400mm O.C. Unless specified on the elevation drawing,
the cement plaster mixture for masonry walls shall be 1:3 (1 part cement, and 3 parts
sand, by volume).

Minimum Compressive Strength of Concrete Hollow Blocks is as follows:

Class A 900 psi
Class B 750 psi

Held in place by horizontal and vertical reinforcing and interior surfaces of hollow blocks
shall be thoroughly soaked with water before laying. Hold all units in storage for a period
not less than 28 days (including curing period) and do not deliver prior to that time
unless strength and other tests indicate compliance with these specifications.

Mortar aggregates shall be natural river sand, clean and free from soluble slats and
organic matter, graded from fine to coarse, compatible with the thickness of joints in
which used. Mix mortar from three to five minutes in such quantities as are needed for
immediate use.

Lay units in common bond with uniform causing and jointing. All concrete block jointing
shall be of uniform thickness. Butler vertical and horizontal jointing full with mortar.
Bond course and corners and intersections and tie to abutting walls. Do not lay cracked,
broken or deface blocks. Cut edges shall be clean and sharp. The first row of block shall
be properly and thoroughly anchored to the concrete columns, walls of slabs. Course
shall be laid straight and well plumbed.



Plastering

The Plastering of CHB wall should be 20mm thick using Portland Cement and
sand. The mixture ratio should be (1:2).

IX. STEEL WORKS 1.00 lot

1. All materials used shall be in paint finish. No welded joints shall be left unpainted or
exposed.

2. All steel connections shall be fully-welded. The Contractor shall ensure that the
connections are strong, rigid, and durable.

TINSMITHRY WORKS 186.00 sq. m.

Use GA 26 thk Pre-painted rib type roofing on a 2” x 3” x 2Zmm thk C-Purlins as its

framing. See plan for details.

XI. PAINTING WORKS 1.00 lot

1.

All painting works for this project, except as hereinafter specified, shall be done with the
use of paint products.

The painting contractor shall supply all labor, paint materials, tools, staging and
equipment necessary, and shall perform all painting and finishing work as shown in the
schedule of painting and finishing work for this project. The painting contractor shall
store his materials in one place in the building to be kept near and clean, care being taken
in the storage of paints, oils, etc. to prevent danger of fire. Oil rags shall be kept in metal
containers and shall be removed from the building every end of the working day. All
paintings are to be done in good workmanship manner. No painting shall be done on all
surfaces before neutralizing and proper sand papering is through. No painting on damp
weather is to be done.

All concrete surfaces to be painted shall first be coated with concrete neutralizer. Exterior
walls shall be finished with Solvent-Based Acrylic Paint, first coated with Penetrating
sealer. Interior wall shall be finished with Latex Paint, first Painted with concrete sealer.
Steel or iron surfaces must first be painted with anti-rust proofing. All color schemes for
painting the building shall be decided by the Architect and end user, to be implemented
upon completion of the construction. The Contractor shall submit color samples and
finishes for approval by the Architect and End user before final application.

Cracks and holes shall be filled with putty compatible with the surface to be painted and
the paint materials to be applied. All wooden door jambs and cabinet frames and shelves
to come in contact with masonry surfaces must be painted with SOLIGNUM wood
preservative.

Upon completion of the painting works, the painting Contractor shall remove any paint
spots from all finished work. He shall present his work to the in charge of the
Construction, free from blemishes and rubbish generated by his workers.
It shall be the painting Contractor’s responsibility to protect his work and those of other
Contractors during the time his work is underway. He shall be responsible for any damage
to the work or property of others caused by his employees or by himself.
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7. Before any painting is done, aili-surfaces shall be cleaned, smoothed and freed from dust,
dirt, grease, mortar, rust and other foreign substances. All parts where paint remover has

been used shall be washed off with paint or lacquer thinner. All paints shall be spread
evenly and carefully.

8. All paint and paint materials shall be delivered to the building site in unbroken packages,
bearing the marks of the specified brand. No adulteration of specified paints with other
brands shall be allowed without the consent of the Architect and End user.

9. All other materials specifically indicated and illustrated on plans shall be taken as part of
this specification regardless whether or not written and such other materials shall be
approved by the end user before they are set in place.

Xil. ELECTRICAL WORKS 1.00 lot

e All electrical works for the building will be done in accordance with the provisions of the
Latest Philippine National Electric Code and the rules and regulations of the Electrical
Ordinance of the Municipality, and rules and regulations of other governing authorities.

1. Materials

The contractor shall install all materials as indicated in the drawings and the
necessary panel boards or circuit breakers. Install all equipment and materials in a neat
and professional manner. Leave all exposed parts of the electrical works in a neat, clean
and usable condition, with painted surfaces unblemished and polished surfaces re
polished. Panel boards to be used shall be flush mounted when located in areas that are
visible. '

The above specifications are intended for the CONSTRUCTION OF CATTLE FEEDLOT HOUSE
in REGION I 3
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