



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
 Regional Field Office No. 1
 Aguila Road, Sevilla, City of San Fernando, La Union
 Telephone No. (072) 242 1045/1046



NOTICE OF POSTPONEMENT

Issued on 09 October 2024

PhilGEPS Reference No.	IB No.	Project Title
11316140	DA-RFO 1-2024-GOODS-079	SUPPLY AND DELIVERY OF ONE (1) UNIT MOTOR VEHICLE
11316188	DA-RFO 1-2024-INFRA-031-R	REBIDDING OF LOT 7: PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION OF ONE (1) UNIT GOAT BREEDER HOUSE IN BRGY. BAYUBAY NORTE, SAN VICENTE, ILOCOS SUR

Please be informed that the above-mentioned procurements will be **postponed** into a new schedule due to lack of the required quorum necessary to proceed with the **Pre-bid Conference**. As such, the **Submission and Opening of Bids** will also be moved to comply with the procurement timelines. The following revision of schedules are herewith provided, to wit:

IB No.	Pre-bid Conference		Submission and Opening of Bids	
	Original	Amended	Original	Amended
DA-RFO 1-2024-GOODS-079	10 October 2024, 9:00 AM	11 October 2024, 9:00 AM	22 October 2024, 9:00 AM	23 October 2024, 9:00 AM
DA-RFO 1-2024-INFRA-031-R	10 October 2024, 10:00 AM	11 October 2024, 10:00 AM	22 October 2024, 10:00 AM	23 October 2024, 10:00 AM

This notice shall form part of the Bidding Documents and shall be made an integral part thereof.

For the prospective bidders' guidance, reference and information of all concerned.

FLORENTINO A. ADAME, DVM
 Chairperson, BAC