



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
 Regional Field Office No. 1
 Aguila Road, Sevilla, City of San Fernando, La Union
 Telephone No. (072) 242 1045/1046



NOTICE OF POSTPONEMENT
Issued on 14 February 2025


PhilGEPS Reference No.	IB No.	Project Title
11750991	DA-RFO 1-2025-INFRA-022	PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL AND OTHER INCIDENTALS NEEDED FOR THE CONSTRUCTION OF FRUITS AND VEGETABLES DEHYDRATION PROCESSING FACILITY AT BRGY. DON ALEJANDRO QUIROLGICO, CAOAYAN, ILOCOS SUR
11751072	DA-RFO 1-2025-INFRA-023	PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL AND OTHER INCIDENTALS NEEDED FOR THE INSTALLATION OF SOLAR-POWERED IRRIGATION SYSTEM (SPIS) WITH DRIP IRRIGATION UNDER THE HIGH VALUE CROPS (HVC) BANNER PROGRAM IN REGION 1

Please be informed that the **Pre-bid Conference, Submission and Opening of Bids** of the above-mentioned procurements will be postponed into a **new schedule** herein below specified due to lack of the required quorum necessary to proceed with the bidding activity:

IB No.	Pre-bid Conference		Submission and Opening of Bids	
	Original	Amended	Original	Amended
DA-RFO 1-2025-INFRA-022	20 February 2025, 9:00 AM	<u>25</u> February 2025, <u>2:00 PM</u>	04 March 2025, 9:00 AM	<u>11</u> March 2025, 9:00 AM
DA-RFO 1-2025-INFRA-023	20 February 2025, 10:00 AM	<u>25</u> February 2025, <u>3:00 PM</u>	04 March 2025, 10:00 AM	<u>11</u> March 2025, 10:00 AM

These amendments shall form part of the Bidding Documents and shall be made an integral part thereof.

For the prospective bidders' guidance, reference and information of all concerned.


GILBERT D. RABARA, DVM
 Vice-Chairperson, BAC