



Republic of the Philippines
DEPARTMENT OF AGRICULTURE
 Regional Field Office No. 1
 Aguila Road, Sevilla, City of San Fernando, La Union
 Telephone No. (072) 242 1045/1046



NOTICE OF POSTPONEMENT

Issued on 15 April 2024

PhilGEPS Reference No.	IB No.	Project Title
10687914	DA-RFO 1-2024-INFRA-013-R	REBIDDING OF PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL AND OTHER INCIDENTALS NEEDED FOR THE INSTALLATION OF CATAGUINTINGAN SOLAR-POWERED IRRIGATION SYSTEM (SPIS) IN BRGY.CATAGUINTINGAN, ROSARIO, LA UNION
10688023	DA-RFO 1-2024-GOODS-036-R	REBIDDING OF SUPPLY, DELIVERY AND INSTALLATION OF SIX (6) UNITS AUTOMATED WEATHER STATION (AWS)
10688138	DA-RFO 1-2023-GOODS-027-R	REBIDDING OF LOT 2: SUPPLY AND DELIVERY OF NINE (9) UNITS RICE COMBINE HARVESTER (30 to 40 HP)

Please be informed that the **Submission and Opening of Bids** of the above-mentioned procurements will be postponed into a **new schedule** herein below specified due to lack of the required quorum necessary to proceed with the bidding activity:

IB No.	Project Title	Submission and Opening of Bids	
		Original	Amended
DA-RFO 1-2024-INFRA-013-R	REBIDDING OF PROVISION OF LABOR, MATERIALS, EQUIPMENT RENTAL AND OTHER INCIDENTALS NEEDED FOR THE INSTALLATION OF CATAGUINTINGAN SOLAR-POWERED IRRIGATION SYSTEM (SPIS) IN BRGY.CATAGUINTINGAN, ROSARIO, LA UNION	16 April 2024, 9:00 AM	25 April 2024, 1:00 PM
DA-RFO 1-2024-GOODS-036-R	REBIDDING OF SUPPLY, DELIVERY AND INSTALLATION OF SIX (6) UNITS AUTOMATED WEATHER STATION (AWS)	16 April 2024, 10:00 AM	25 April 2024, 2:00 PM
DA-RFO 1-2023-GOODS-027-R	REBIDDING OF LOT 2: SUPPLY AND DELIVERY OF NINE (9) UNITS RICE COMBINE HARVESTER (30 to 40 HP)	16 April 2024, 11:00 AM	25 April 2024, 3:00 PM

These amendments shall form part of the Bidding Documents and shall be made an integral part thereof.

For the prospective bidders' guidance, reference and information of all concerned.


FLORENTINO A. ADAME, DVM
 Chairperson, BAC

